


Handyman Scope of Work — 7540 W 92nd Ave Crown Point

Room-by-room handyman task summary with estimated minutes and associated FastField handyman photos.

Foyer — 13 ft ceiling

105 min (~1.75 hrs)

Install (2) light fixtures (30 min + 75 min)



Kitchen — 8 ft ceiling

60 min (~1.00 hrs)

Install (2) low-profile 6" surface-mount LED lights (30 min each)



Dining Room — 10 ft ceiling

45 min (~0.75 hrs)


Install (1) chandelier/light fixture (45 min)



1st Floor Hallway — 8 ft ceiling

90 min (~1.50 hrs)

Install (2) light fixtures



Bedroom 1 — 8 ft ceiling

90 min (~1.50 hrs)

Install (1) ceiling fan



Main Bedroom — 8 ft ceiling

45 min (~0.75 hrs)



Install ~10 wall plates

(No handyman-specific photos found for this section.)

Main Bathroom — 8 ft ceiling

210 min (~3.50 hrs)

Replace (2) faucets; install (2) 6" surface-mount LEDs; replace (1) shower light fixture; replace (1) main bath door knob



Bathroom 1 — 8 ft ceiling

60 min (~1.00 hrs)


Replace faucet; replace panel mirror; replace strip light with vanity fixture; replace shower light with flush-mount style fixture (standard J-box)



Bedroom 3 — 8 ft ceiling

90 min (~1.50 hrs)




Install door casing on (1) standard opening (interior casing)



Bedroom 4 (Area 1) — 8 ft ceiling

134 min (~2.23 hrs)

Install new baseboards around perimeter; install door casing on (1) standard opening (interior casing)



Basement Hallway — 8 ft ceiling

120 min (~2.00 hrs)



Replace (2) water-damaged doorways with prefab door kits



Bedroom 5 — 8 ft ceiling

194 min (~3.23 hrs)

Install new baseboards around perimeter; install door casing on (2) standard openings (interior casing)



Bedroom 4 (Area 2) — 8 ft ceiling

178 min (~2.97 hrs)

Install new baseboards around perimeter; install door casing on (1) standard opening (both sides: interior + exterior casing)

(No handyman-specific photos found for this section.)

Note: estimates are planning numbers; final billing is based on actual hours worked per the handyman terms.